STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
ES-OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

May 10, 2001

08-SBd-15,40-69.2/74.1, 0.0/0.2
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DPS-C020(004)N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN
BARSTOW FROM 0.5 MILE NORTH OF THE LENWOOD ROAD OVERCROSSING TO THE ROUTE 15/40
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 24, 2001.
This addendum is being issued to revise the Notice to Contractors and Special Provisions.
In the Special Provisions, "TABLE OF CONTENTS," is revised as attached.
In the Special Provisions, Section 10-1.29, "EARTHWORK," is revised as attached.
To Proposal and Contract book holders:
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch

Office of Office Engineer

Attachments
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10-1.29 EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork,” of the Standard Specifications and these special
provisions.

Surplus excavated material shall become the property of the Contractor and shall be disposed of outside the highway
right of way.

Full compensation for disposing of surplus excavated material shall be considered as included in the contract price paid
per cubic yard for roadway excavation and no additional compensation will be made.
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